

# PROPSAL EVALUATION SHEET

CP 42-174: CSAH 42 Interchange at TH 52

Consultant: SRF Consulting, Inc.

Scorer: \_\_\_\_\_

Evaluation Criteria	Scale	Score	Notes
Project Understanding	0-15	12	Recognized the challenge of using 117 <sup>th</sup> St as a detour - it will be under construction (32-65) at the same time.  Will check existing structures and road elevations to ensure accuracy before construction.
Based on understanding of County and City objectives, project scope, complexity to complete the project, overall quality of the presentation of the proposal, innovativeness, deliverable due dates and attention to the main issues described in the RFP.			
Public Engagement	0-25	18	Sometimes needs to simplify the updates to language residents understand but in the past have provided good updates and maps for the public.
Based on approach to Public Engagement on the project. The team member's individual and team approach. Experience on similar projects.			
Project Team and Expertise	0-30	25	Consistent presence on site noted. All team members have appropriate school and experience backgrounds.  Noted Inspector on site always with Lead Inspector as backup
Based on project management team and qualifications, similar project experience of key team members, and consultants experience and understanding of the area.			
Quality Control	0-15	10	Very complete and comprehensive QA/QC table
Based on methods to ensure a quality product delivered on schedule.			
Cost and Hours	0-15	12	Realistic hours and tasks.  Will be working on 32-65 with another team but in close communication for detours, and other issues.
Based on the number and reasonableness of the hours and costs per task included in the proposal. How many staff members per task based on the amount of work required.			