



RBA CONTRACT SUMMARY SHEET

CONTRACTOR INFORMATION

Union Pacific Railroad and Progressive Rail (3-Party Contract)

CONTRACT TERM

Start Date: 8/1/2026

End Date: Construction work in 2026-2027, use of crossing is indefinite.

CONTRACT DOLLAR AMOUNT

Not to Exceed \$275,000

SCOPE OF SERVICES OR GENERAL DESCRIPTION

This Use Agreement will allow the County to continue using the existing gravel and rural rail crossing as the access point to the Lake Byllesby Bluff Site. The Use Agreement, and the costs associated with its execution, are for a railroad-approved contractor to perform the improvements necessary to bring the crossing to current railroad standards. These included two-way traffic, signage, paving, and concrete work immediately adjacent to the crossing location.