# SERVICE SCHEDULE 3. REC MANAGEMENT SERVICES

This Service Schedule 3, dated and effective	, 2025, is a schedule
under the Master Services Agreement dated	August 1, 2024 between Dakota County,
Minnesota and Avant Energy, Inc.	

## **Scope of Services**

## Startup Activities

The scope of services to be provided by Avant to Dakota County for startup of Renewable Energy Credit (REC) Management services ("Startup RS") is listed below:

- Register generation resource in Midwest Renewable Energy Tracking System (M-RETS)
- Setup file documentation and processes to complete REC Management services

## **Ongoing Activities**

The scope of services to be provided by Avant to Dakota County for ongoing REC Management services ("Ongoing RS") is listed below:

As a carbon-free resource, the hydro project will generate Renewable Energy Credits (RECs) that can be used to meet regulatory requirements. Avant shall perform the following activities to assist Dakota County with REC management:

- Report monthly renewable energy generation to M-RETS
- Assist Dakota County in marketing RECs to Counterparties (if desired by Dakota County). Avant will work with Dakota County to determine a quantity and price for REC marketing efforts and transactions.

## Fee Arrangement – Service Schedule 3

#### Startup Activities

Avant shall receive a one-time fee of \$1,250 plus reimbursement for any direct expenses paid by Avant to M-RETS at cost, for the initial work to provide the Startup RS to Dakota County.

#### Ongoing Activities

Avant shall receive a monthly fee of \$250 per month plus reimbursement for any direct expenses paid by Avant for submitting the generation to M-RETS (including the per MWh M-RETS administrative fee) for the Ongoing RS described above.

The monthly fees shall be adjusted annually for inflation using the CPIU inflator for the most recent December to December twelve month period with the first annual adjustment to be made on January 1, 2027, for the calendar year commencing on

January 1, 2027, with adjustments to be made each January 1 thereafter for the duration of this Agreement.

## Term - Service Schedule 3

Startup Activities	
Avant will commence performing Startup RS as	
Parties expect startup activities to be complete b	y approximately
Ongoing Activities	
	and shall
Avant will commence performing Ongoing RS or continue performing such activities through	and if not then given
at least 3 (three) months prior written notice by	ither Party to the other, this Agreement
shall continue in full force and effect until so tern	
shall continue for successive one-year terms unl	
to the other party, at least 90 days prior to the exeffect, of its determination not to continue this Ag	•
enect, of its determination for to continue this A	greement.
IN WITNESS WHEREOF, the Parties to the Mas	
this Service Schedule 3, effective on the day, mo	onth, and year first above written,
pursuant to the approval of Dakota County.	
Dakota County	
Ву	
<u> </u>	
AVANT ENERGY, INC.	
AVANT ENERGY, INC.	
By Oncu Er, Chief Operating Officer	
Oncu Er, Unier Operating Officer	