

ATTACHMENT: BID TABULATION
Law Enforcement Center Interior Renovations
CIP# B20019
August 30, 2022 @ 2:00 p.m.



		Bid Bond	Bid Form	Addenda		Base Bid	ALTERNATE #1	ALTERNATE #2	ALTERNATE #3	ALTERNATE #4	EVALUATED AWARD TOTAL	
		Y/N	all attachments & complete?	1	2		ADD - Dormitory	ADD - Security Screen in 9100A	ADD - Security Screen in 9100B	ADD - Porcelain Tile in Lobby	(Base + ALT #'s 1, 2, 3 & 4)	
PRIME CONSTRUCTION CONTRACT												
Bidder #1	Shaw-Lundquist Associates, Inc.	Y	Y	X	X	\$ 2,391,000	\$ 389,000	\$ 118,000	\$ 162,000	\$ 42,000	\$ 3,102,000	
Bidder #2	Weber, Inc.	Y	Y	X	X	\$ 2,357,000	\$ 374,000	\$ 172,800	\$ 247,100	\$ 34,100	\$ 3,185,000	
Bidder #3	Donlar Construction Company	Y	Y	X	X	\$ 2,405,000	\$ 410,000	\$ 148,000	\$ 221,000	\$ 40,000	\$ 3,224,000	
Bidder #4	Sheehy Constuction	Y	Y	X	X	\$ 2,466,300	\$ 389,000	\$ 151,000	\$ 222,000	\$ 34,000	\$ 3,262,300	
Bidder #5	Ebert Construction	Y	Y	X	X	\$ 2,517,000	\$ 468,000	\$ 138,000	\$ 198,500	\$ 44,500	\$ 3,366,000	
Bidder #6	Versacon	Y	Y			\$ 2,628,000	\$ 395,835	\$ 134,580	\$ 202,890	\$ 33,560	\$ 3,394,865	
Bidder #7	MetCon Construction	Y	Y	X	X	\$ 3,045,000	\$ 615,000	\$ 172,000	\$ 250,000	\$ 63,000	\$ 4,145,000	

#

Explanation of Allowances and Evaluated Award Recommendation

ALTERNATE #1 adds the **Dormitory Housing** for replacement of Work Release.

ALTERNATE #2 adds **Security Screening** at the 2nd level of Cell Block 9100A.

ALTERNATE #3 adds **Security Screening** at the 2nd level of Cell Block 9100B.

ALTERNATE #4 adds **Porcelain Tile** in the Law Enforcement Center lobby.