

Lake Byllesby Regional Park Storm Shelter - Bid Tab

CIP# 2000405

June 9, 2026, 2PM

| Bidder Name | Base Bid | Alternate 1 | Alternate 2 | Alternate 3 | Alternate 4 | Total |
|------------------------|--------------|--------------------------|----------------------------------|-------------------------|----------------------------------|---------------------------|
| | | 6 Additional Solar Tubes | Restroom and Mech Room Tempering | Exterior Concrete Patio | Additional Doors on South Façade | Base Bid + All Alternates |
| Ebert Companies | \$ 1,827,000 | \$ 37,800 | \$ 9,700 | \$ 21,300 | \$ 71,900 | \$ 1,967,700 |
| KA Witt Construction | \$ 1,861,000 | \$ 24,000 | \$ 8,000 | \$ 28,600 | \$ 71,500 | \$ 1,993,100 |
| Greiner Construction | \$ 1,850,000 | \$ 45,000 | \$ 7,100 | \$ 35,000 | \$ 62,000 | \$ 1,999,100 |
| Market and Johnson | \$ 1,883,000 | \$ 35,406 | \$ 13,136 | \$ 25,374 | \$ 67,847 | \$ 2,024,763 |
| KNB Contracting | \$ 1,889,900 | \$ 29,200 | \$ 54,500 | \$ 33,000 | \$ 42,500 | \$ 2,049,100 |
| CM Construction | \$ 1,860,100 | \$ 40,100 | \$ 12,000 | \$ 24,600 | \$ 112,600 | \$ 2,049,400 |
| Parkos Construction | \$ 1,911,500 | \$ 39,300 | \$ 9,700 | \$ 27,900 | \$ 73,000 | \$ 2,061,400 |
| Brennan Companies | \$ 1,955,000 | \$ 41,000 | \$ 15,000 | \$ 29,000 | \$ 95,000 | \$ 2,135,000 |
| Jorgenson Construction | \$ 1,975,000 | \$ 45,000 | \$ 12,700 | \$ 25,000 | \$ 79,000 | \$ 2,136,700 |
| Shaw-Lundquist | \$ 2,075,000 | \$ 39,000 | \$ 14,600 | \$ 30,000 | \$ 92,000 | \$ 2,250,600 |
| Donlar Construction | \$ 2,109,000 | \$ 37,000 | \$ 14,000 | \$ 19,900 | \$ 72,900 | \$ 2,252,800 |
| Versacon | \$ 2,085,000 | \$ 51,000 | \$ 15,500 | \$ 33,500 | \$ 110,000 | \$ 2,295,000 |
| Rochon Corporation | \$ 2,135,000 | \$ 38,000 | \$ 16,500 | \$ 33,000 | \$ 94,500 | \$ 2,317,000 |
| Dering Pierson Group | \$ 2,152,000 | \$ 46,000 | \$ 18,000 | \$ 38,000 | \$ 109,000 | \$ 2,363,000 |
| Mohs Construction | \$ 2,212,000 | \$ 39,621 | \$ 6,395 | \$ 56,580 | \$ 79,731 | \$ 2,394,327 |